
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLITTLE DRIVE
KENT WA  98032-1240 98801-1530

PROJECT : SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SAN LEANDRO   CA  945771021

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

PREPARATION
1 MOBILIZATION

L.S. -20.00% -16.67 % -43.33 %
150,000.00 120,000.00 -30,000 125,000.00 -25,000 85,000.00 -65,000

2  REMOVING EXISTING COMPONENTS OF TUNNEL NO. 14/216
L.S. -20.00% -1.25 % -9.33 %

150,000.00 120,000.00 -30,000 148,120.00 -1,880 136,000.00 -14,000
3 REMOVING GUARDRAIL

1585.0000 L.F. 1.5000 5.5000 266.67% 5.0000 233.33 % 18.5000 1,133.33%
2,377.50 8,717.50 6,340 7,925.00 5,548 29,322.50 26,945

4 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 175.0000 16.67% 210.0000 40.00 % 1,900.0000 1,166.67%

600.00 700.00 100 840.00 240 7,600.00 7,000
5 REMOVING PAINT LINE

1500.0000 L.F. 0.4000 0.7500 87.50% 1.1000 175.00 % 0.8000 100.00 %
600.00 1,125.00 525 1,650.00 1,050 1,200.00 600

DRAINAGE
6 UNDERDRAIN PIPE 10 IN. DIAM.

94.0000 L.F. 15.0000 30.0000 100.00% 20.0000 33.33 % 20.0000 33.33 %
1,410.00 2,820.00 1,410 1,880.00 470 1,880.00 470

7 DRAIN PIPE 10 IN. DIAM.
10.0000 L.F. 7.5000 30.0000 300.00% 30.0000 300.00 % 20.0000 166.67 %

75.00 300.00 225 300.00 225 200.00 125
STRUCTURE

8 FORCE ACCOUNT ROCK SCALING
EST. 0.00% 0.00 % 0.00 %

18,000.00 18,000.00 18,000.00 18,000.00
9 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 C.Y. 75.0000 50.0000 -33.33% 125.0000 66.67 % 170.0000 126.67 %
3,000.00 2,000.00 -1,000 5,000.00 2,000 6,800.00 3,800

10 ST. REINF. BAR FOR TUNNEL PORTAL
45300.0000 LB. 0.6500 0.8500 30.77% 0.8000 23.08 % 0.8000 23.08 %

29,445.00 38,505.00 9,060 36,240.00 6,795 36,240.00 6,795



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLITTLE DRIVE
KENT WA  98032-1240 98801-1530

PROJECT : SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SAN LEANDRO   CA  945771021

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

STRUCTURE
11 CONC. CLASS 4000 FOR TUNNEL PORTAL

226.0000 C.Y. 400.0000 1,000.0000 150.00% 825.0000 106.25 % 800.0000 100.00 %
90,400.00 226,000.00 135,600 186,450.00 96,050 180,800.00 90,400

12 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
13  ROCK DOWEL TYPE 1

1360.0000 L.F. 100.0000 50.0000 -50.00% 50.0000 -50.00 % 40.0000 -60.00 %
136,000.00 68,000.00 -68,000 68,000.00 -68,000 54,400.00 -81,600

14  ROCK DOWEL TYPE 2
3335.0000 L.F. 80.0000 37.5000 -53.13% 50.0000 -37.50 % 38.0000 -52.50 %

266,800.00 125,062.50 -141,738 166,750.00 -100,050 126,730.00 -140,070
15  PREFABRICATED DRAINAGE MATERIAL

260.0000 S.Y. 15.0000 10.0000 -33.33% 8.0000 -46.67 % 25.0000 66.67 %
3,900.00 2,600.00 -1,300 2,080.00 -1,820 6,500.00 2,600

SURFACING
16 CRUSHED SURFACING TOP COURSE

70.0000 TON 20.0000 30.0000 50.00% 33.0000 65.00 % 26.5000 32.50 %
1,400.00 2,100.00 700 2,310.00 910 1,855.00 455

ASPHALT CONCRETE PAVEMENT
17 PLANING BITUMINOUS PAVEMENT

2350.0000 S.Y. 6.0000 6.0000 0.00% 5.0000 -16.67 % 7.2000 20.00 %
14,100.00 14,100.00 0 11,750.00 -2,350 16,920.00 2,820

18 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
570.0000 TON 60.0000 65.0000 8.33% 60.0000 0.00 % 66.0000 10.00 %

34,200.00 37,050.00 2,850 34,200.00 0 37,620.00 3,420
TRAFFIC

19 BEAM GUARDRAIL TYPE THRIE BEAM
158.0000 L.F. 12.5000 26.5000 112.00% 35.0000 180.00 % 120.0000 860.00 %

1,975.00 4,187.00 2,212 5,530.00 3,555 18,960.00 16,985
20 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,850.0000 2,000.0000 8.11% 2,000.0000 8.11 % 2,000.0000 8.11 %
3,700.00 4,000.00 300 4,000.00 300 4,000.00 300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLITTLE DRIVE
KENT WA  98032-1240 98801-1530

PROJECT : SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SAN LEANDRO   CA  945771021

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

TRAFFIC
21 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,300.0000 1,300.0000 0.00% 1,300.0000 0.00 % 2,000.0000 53.85 %
2,600.00 2,600.00 0 2,600.00 0 4,000.00 1,400

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
2.0000 EACH 1,300.0000 1,300.0000 0.00% 1,300.0000 0.00 % 2,000.0000 53.85 %

2,600.00 2,600.00 0 2,600.00 0 4,000.00 1,400
23 REMOVING AND RESETTING BEAM GUARDRAIL

38.0000 L.F. 6.5000 25.0000 284.62% 17.0000 161.54 % 70.0000 976.92 %
247.00 950.00 703 646.00 399 2,660.00 2,413

24 SINGLE SLOPE CONC. BARRIER
1192.0000 L.F. 45.0000 60.0000 33.33% 60.0000 33.33 % 77.0000 71.11 %

53,640.00 71,520.00 17,880 71,520.00 17,880 91,784.00 38,144
25 PAINT LINE

3680.0000 L.F. 0.3000 0.3000 0.00% 0.3500 16.67 % 0.3000 0.00 %
1,104.00 1,104.00 0 1,288.00 184 1,104.00 0

26 TEMPORARY PAVEMENT MARKING
2450.0000 L.F. 0.1500 0.8000 433.33% 1.0000 566.67 % 0.1500 0.00 %

367.50 1,960.00 1,593 2,450.00 2,083 367.50 0
27 PERMANENT SIGNING

L.S. -25.00% 200.00 % -7.50 %
2,000.00 1,500.00 -500 6,000.00 4,000 1,850.00 -150

28 TYPE III BARRICADE
6.0000 EACH 150.0000 175.0000 16.67% 150.0000 0.00 % 160.0000 6.67 %

900.00 1,050.00 150 900.00 0 960.00 60
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 0.00% 120.00 % 5.00 %
2,500.00 2,500.00 0 5,500.00 3,000 2,625.00 125

30 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 6,000.0000 6,500.0000 8.33% 7,500.0000 25.00 % 5,250.0000 -12.50 %

24,000.00 26,000.00 2,000 30,000.00 6,000 21,000.00 -3,000
31 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1400.0000 HR 5.0000 4.0000 -20.00% 10.0000 100.00 % 5.5000 10.00 %
7,000.00 5,600.00 -1,400 14,000.00 7,000 7,700.00 700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLITTLE DRIVE
KENT WA  98032-1240 98801-1530

PROJECT : SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SAN LEANDRO   CA  945771021

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

TRAFFIC
32 TRAFFIC CONTROL LABOR

880.0000 HR 35.0000 35.0000 0.00% 39.0000 11.43 % 36.0000 2.86 %
30,800.00 30,800.00 0 34,320.00 3,520 31,680.00 880

33 TRAFFIC CONTROL VEHICLE
40.0000 DAY 75.0000 50.0000 -33.33% 35.0000 -53.33 % 74.0000 -1.33 %

3,000.00 2,000.00 -1,000 1,400.00 -1,600 2,960.00 -40
34 TRAFFIC CONTROL SUPERVISOR

400.0000 HR 50.0000 37.5000 -25.00% 40.0000 -20.00 % 37.0000 -26.00 %
20,000.00 15,000.00 -5,000 16,000.00 -4,000 14,800.00 -5,200

35 CONSTRUCTION SIGNS CLASS A
710.0000 S.F. 15.0000 12.0000 -20.00% 11.0000 -26.67 % 14.0000 -6.67 %

10,650.00 8,520.00 -2,130 7,810.00 -2,840 9,940.00 -710
OTHER ITEMS

36 GRAVEL BACKFILL FOR DRAIN
465.0000 C.Y. 25.0000 40.0000 60.00% 45.0000 80.00 % 53.0000 112.00 %

11,625.00 18,600.00 6,975 20,925.00 9,300 24,645.00 13,020
37  10 DAY CLOSURE INCENTIVE

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
39 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

40  FIBER REINFORCED SHOTCRETE FACING
15500.0000 S.F. 45.0000 12.0000 -73.33% 12.0000 -73.33 % 15.0000 -66.67 %

697,500.00 186,000.00 -511,500 186,000.00 -511,500 232,500.00 -465,000
41 SPILL PREVENTION PLAN

L.S. 25.00% -16.67 % 337.50 %
1,200.00 1,500.00 300 1,000.00 -200 5,250.00 4,050

42 FORCE ACCOUNT VISUAL MITIGATION
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 1407 N WALLA WALLA AVE 940 DOOLITTLE DRIVE
KENT WA  98032-1240 98801-1530

PROJECT : SEATTLE   WA  981680388 WENATCHEE   WA  988070598 SAN LEANDRO   CA  945771021

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100040

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

OTHER ITEMS
43  UNREINFORCED SHOTCRETE FACING

3460.0000 S.F. 6.0000 5.0000 -16.67% 3.0000 -50.00 % 4.0000 -33.33 %
20,760.00 17,300.00 -3,460 10,380.00 -10,380 13,840.00 -6,920

CONTRACT TOTAL $1,852,979.00 $1,244,874.00 -32.82% $1,293,867.00 -30.17% $1,296,196.00 -30.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

L R L CONSTRUCTION CO. FRONTIER-KEMPER CONSTRUCTORS, DIAMACO INC
1605 STOREHOUSE LANE 4634 E MARGINAL WAY S STE C-14040 LAKE BELLEVUE DR STE 100
97141

PROJECT : TILLAMOOK   OR  971410432 SEATTLE   WA  981342328 BELLEVUE   WA  980052480

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

PREPARATION
1 MOBILIZATION

L.S. -16.67% -3.33 % 0.00 %
150,000.00 125,000.00 -25,000 145,000.00 -5,000 150,000.00 0

2  REMOVING EXISTING COMPONENTS OF TUNNEL NO. 14/216
L.S. 74.38% 185.33 % 137.55 %

150,000.00 261,575.23 111,575 428,000.00 278,000 356,325.00 206,325
3 REMOVING GUARDRAIL

1585.0000 L.F. 1.5000 6.9300 362.00% 5.0000 233.33 % 10.0000 566.67 %
2,377.50 10,984.05 8,607 7,925.00 5,548 15,850.00 13,473

4 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 250.4400 66.96% 150.0000 0.00 % 100.0000 -33.33 %

600.00 1,001.76 402 600.00 0 400.00 -200
5 REMOVING PAINT LINE

1500.0000 L.F. 0.4000 0.9500 137.50% 0.7000 75.00 % 1.0000 150.00 %
600.00 1,425.00 825 1,050.00 450 1,500.00 900

DRAINAGE
6 UNDERDRAIN PIPE 10 IN. DIAM.

94.0000 L.F. 15.0000 5.9300 -60.47% 25.0000 66.67 % 30.0000 100.00 %
1,410.00 557.42 -853 2,350.00 940 2,820.00 1,410

7 DRAIN PIPE 10 IN. DIAM.
10.0000 L.F. 7.5000 5.5700 -25.73% 60.0000 700.00 % 30.0000 300.00 %

75.00 55.70 -19 600.00 525 300.00 225
STRUCTURE

8 FORCE ACCOUNT ROCK SCALING
EST. 0.00% 0.00 % 0.00 %

18,000.00 18,000.00 18,000.00 18,000.00
9 STRUCTURE EXCAVATION CLASS A INCL. HAUL

40.0000 C.Y. 75.0000 101.9000 35.87% 160.0000 113.33 % 40.0000 -46.67 %
3,000.00 4,076.00 1,076 6,400.00 3,400 1,600.00 -1,400

10 ST. REINF. BAR FOR TUNNEL PORTAL
45300.0000 LB. 0.6500 0.3400 -47.69% 1.0000 53.85 % 2.0000 207.69 %

29,445.00 15,402.00 -14,043 45,300.00 15,855 90,600.00 61,155



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

L R L CONSTRUCTION CO. FRONTIER-KEMPER CONSTRUCTORS, DIAMACO INC
1605 STOREHOUSE LANE 4634 E MARGINAL WAY S STE C-14040 LAKE BELLEVUE DR STE 100
97141

PROJECT : TILLAMOOK   OR  971410432 SEATTLE   WA  981342328 BELLEVUE   WA  980052480

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

STRUCTURE
11 CONC. CLASS 4000 FOR TUNNEL PORTAL

226.0000 C.Y. 400.0000 1,002.2900 150.57% 1,000.0000 150.00 % 900.0000 125.00 %
90,400.00 226,517.54 136,118 226,000.00 135,600 203,400.00 113,000

12 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
13  ROCK DOWEL TYPE 1

1360.0000 L.F. 100.0000 35.7200 -64.28% 25.0000 -75.00 % 30.0000 -70.00 %
136,000.00 48,579.20 -87,421 34,000.00 -102,000 40,800.00 -95,200

14  ROCK DOWEL TYPE 2
3335.0000 L.F. 80.0000 24.6800 -69.15% 22.0000 -72.50 % 35.0000 -56.25 %

266,800.00 82,307.80 -184,492 73,370.00 -193,430 116,725.00 -150,075
15  PREFABRICATED DRAINAGE MATERIAL

260.0000 S.Y. 15.0000 13.5900 -9.40% 6.0000 -60.00 % 20.0000 33.33 %
3,900.00 3,533.40 -367 1,560.00 -2,340 5,200.00 1,300

SURFACING
16 CRUSHED SURFACING TOP COURSE

70.0000 TON 20.0000 33.9700 69.85% 15.0000 -25.00 % 35.0000 75.00 %
1,400.00 2,377.90 978 1,050.00 -350 2,450.00 1,050

ASPHALT CONCRETE PAVEMENT
17 PLANING BITUMINOUS PAVEMENT

2350.0000 S.Y. 6.0000 8.1500 35.83% 3.0000 -50.00 % 7.0000 16.67 %
14,100.00 19,152.50 5,053 7,050.00 -7,050 16,450.00 2,350

18 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
570.0000 TON 60.0000 74.7300 24.55% 40.0000 -33.33 % 50.0000 -16.67 %

34,200.00 42,596.10 8,396 22,800.00 -11,400 28,500.00 -5,700
TRAFFIC

19 BEAM GUARDRAIL TYPE THRIE BEAM
158.0000 L.F. 12.5000 33.9700 171.76% 25.0000 100.00 % 30.0000 140.00 %

1,975.00 5,367.26 3,392 3,950.00 1,975 4,740.00 2,765
20 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,850.0000 2,581.4300 39.54% 1,900.0000 2.70 % 500.0000 -72.97 %
3,700.00 5,162.86 1,463 3,800.00 100 1,000.00 -2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

L R L CONSTRUCTION CO. FRONTIER-KEMPER CONSTRUCTORS, DIAMACO INC
1605 STOREHOUSE LANE 4634 E MARGINAL WAY S STE C-14040 LAKE BELLEVUE DR STE 100
97141

PROJECT : TILLAMOOK   OR  971410432 SEATTLE   WA  981342328 BELLEVUE   WA  980052480

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

TRAFFIC
21 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,300.0000 1,657.5500 27.50% 1,220.0000 -6.15 % 400.0000 -69.23 %
2,600.00 3,315.10 715 2,440.00 -160 800.00 -1,800

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
2.0000 EACH 1,300.0000 1,657.5500 27.50% 1,220.0000 -6.15 % 500.0000 -61.54 %

2,600.00 3,315.10 715 2,440.00 -160 1,000.00 -1,600
23 REMOVING AND RESETTING BEAM GUARDRAIL

38.0000 L.F. 6.5000 22.8900 252.15% 17.0000 161.54 % 30.0000 361.54 %
247.00 869.82 623 646.00 399 1,140.00 893

24 SINGLE SLOPE CONC. BARRIER
1192.0000 L.F. 45.0000 81.5200 81.16% 60.0000 33.33 % 100.0000 122.22 %

53,640.00 97,171.84 43,532 71,520.00 17,880 119,200.00 65,560
25 PAINT LINE

3680.0000 L.F. 0.3000 0.3700 23.33% 0.3000 0.00 % 0.7500 150.00 %
1,104.00 1,361.60 258 1,104.00 0 2,760.00 1,656

26 TEMPORARY PAVEMENT MARKING
2450.0000 L.F. 0.1500 1.0900 626.67% 0.2000 33.33 % 0.5000 233.33 %

367.50 2,670.50 2,303 490.00 123 1,225.00 858
27 PERMANENT SIGNING

L.S. 18.88% -12.50 % 900.00 %
2,000.00 2,377.62 378 1,750.00 -250 20,000.00 18,000

28 TYPE III BARRICADE
6.0000 EACH 150.0000 407.5900 171.73% 150.0000 0.00 % 300.0000 100.00 %

900.00 2,445.54 1,546 900.00 0 1,800.00 900
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 35.86% 0.00 % 300.00 %
2,500.00 3,396.62 897 2,500.00 0 10,000.00 7,500

30 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 6,000.0000 13,586.4500 126.44% 5,000.0000 -16.67 % 2,000.0000 -66.67 %

24,000.00 54,345.80 30,346 20,000.00 -4,000 8,000.00 -16,000
31 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1400.0000 HR 5.0000 6.7900 35.80% 5.0000 0.00 % 1.0000 -80.00 %
7,000.00 9,506.00 2,506 7,000.00 0 1,400.00 -5,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

L R L CONSTRUCTION CO. FRONTIER-KEMPER CONSTRUCTORS, DIAMACO INC
1605 STOREHOUSE LANE 4634 E MARGINAL WAY S STE C-14040 LAKE BELLEVUE DR STE 100
97141

PROJECT : TILLAMOOK   OR  971410432 SEATTLE   WA  981342328 BELLEVUE   WA  980052480

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

TRAFFIC
32 TRAFFIC CONTROL LABOR

880.0000 HR 35.0000 46.1900 31.97% 34.0000 -2.86 % 29.0000 -17.14 %
30,800.00 40,647.20 9,847 29,920.00 -880 25,520.00 -5,280

33 TRAFFIC CONTROL VEHICLE
40.0000 DAY 75.0000 95.1100 26.81% 70.0000 -6.67 % 5.0000 -93.33 %

3,000.00 3,804.40 804 2,800.00 -200 200.00 -2,800
34 TRAFFIC CONTROL SUPERVISOR

400.0000 HR 50.0000 47.5500 -4.90% 35.0000 -30.00 % 1.0000 -98.00 %
20,000.00 19,020.00 -980 14,000.00 -6,000 400.00 -19,600

35 CONSTRUCTION SIGNS CLASS A
710.0000 S.F. 15.0000 16.9800 13.20% 13.0000 -13.33 % 1.0000 -93.33 %

10,650.00 12,055.80 1,406 9,230.00 -1,420 710.00 -9,940
OTHER ITEMS

36 GRAVEL BACKFILL FOR DRAIN
465.0000 C.Y. 25.0000 33.9700 35.88% 45.0000 80.00 % 30.0000 20.00 %

11,625.00 15,796.05 4,171 20,925.00 9,300 13,950.00 2,325
37  10 DAY CLOSURE INCENTIVE

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
39 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

40  FIBER REINFORCED SHOTCRETE FACING
15500.0000 S.F. 45.0000 10.7400 -76.13% 12.0000 -73.33 % 12.0000 -73.33 %

697,500.00 166,470.00 -531,030 186,000.00 -511,500 186,000.00 -511,500
41 SPILL PREVENTION PLAN

L.S. 183.05% 316.67 % -16.67 %
1,200.00 3,396.62 2,197 5,000.00 3,800 1,000.00 -200

42 FORCE ACCOUNT VISUAL MITIGATION
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X313 REVISION NO : 1 BIDS OPENED ON : Feb 14 2001
CONTRACT NO: 006019 REGION NO : 4 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1010
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
LYLE TUNNEL 14/216
PORTALS AND LINER
00X313

L R L CONSTRUCTION CO. FRONTIER-KEMPER CONSTRUCTORS, DIAMACO INC
1605 STOREHOUSE LANE 4634 E MARGINAL WAY S STE C-14040 LAKE BELLEVUE DR STE 100
97141

PROJECT : TILLAMOOK   OR  971410432 SEATTLE   WA  981342328 BELLEVUE   WA  980052480

COUNTY(S) : KLICKITAT CONTRACTOR NUMBER : 100044 CONTRACTOR NUMBER : 280570 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2001
13:26

DOT_RGGB01

 NH-0014(037)

OTHER ITEMS
43  UNREINFORCED SHOTCRETE FACING

3460.0000 S.F. 6.0000 2.5500 -57.50% 10.0000 66.67 % 10.0000 66.67 %
20,760.00 8,823.00 -11,937 34,600.00 13,840 34,600.00 13,840

CONTRACT TOTAL $1,852,979.00 $1,376,963.33 -25.69% $1,494,573.00 -19.34% $1,538,868.00 -16.95%


